



Office of Purchasing/Contract Management
3410 Taft Boulevard Wichita Falls, Texas 76308-2099

ADDENDUM ONE

June 27, 2016

TO WHOM IT MAY CONCERN

Reference: RFP #735-16-8161 Studio Lighting Grid Mounting Hardware and Studio Lighting Fixtures Accessories & Controls System

Concerning the insurance requirements for this project.

1. The insurance policies provided by the Construction Manager @ Risk (CMAR) will only afford coverage to the CMAR, not to any *SEPARATE CONTRACTOR*. This includes CMAR's Builder's Risk policies. MSU and/or the *SEPARATE CONTRACTOR* will need to arrange Builder's Risk policies for the work being performed outside of the prime contract with the CMAR.
2. The CMAR requests that since the scopes of work will overlap, and that the *SEPARATE CONTRACTOR* will be onsite and inside a building under construction, that the *SEPARATE CONTRACTOR* add the CMAR, Buford Thompson Construction Company as an additionally insured with a waiver of subrogation on the General Liability policy.

If you have any questions please contact me.

Thank You.

Sincerely,

Stephen Shelley

Director of Purchasing/Contract Management

stephen.shelley@mwsu.edu

940 397-4110

Cc:

Kyle Owen