



Office of Purchasing/Contract Management
3410 Taft Boulevard Wichita Falls, Texas 76308-2099

March 1, 2017

TO WHOM IT MAY CONCERN

Reference: RFP#735-17-8174 Demolition of Multiple Buildings

The addendum one issued concerning Liquidated Damages is being corrected to read the following:

Liquidated Damages are to be Two Hundred and Fifty Dollars per day (\$250.00 per day).

If you have any questions please contact me.

Thank You.

Steve Shelley
Director of Purchasing and Contract Management